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DETERMINATION AND FINDINGS                                                         

FOR A 

SOLE SOURCE PROCUREMENT 

 

CONTRACT NO:     DCKA-2017-T-0106 

 

CAPTION:     Construction Engineering Support Services for the Revitalization of 

Martin Luther King Jr. Avenue SE from Milwaukee Place SE to 4
th

 Street 

SE- Phase 1 

PROPOSED CONTRACTOR: STV, Inc. 

 

PROGRAM AGENCY:    District Department of Transportation (DDOT) 

 

AUTHORITY 

D.C. Code § 2-354.04, 27 DCMR 1304, 1700 and 1701 

FINDINGS 

1. MINIMUM NEED: 

 

The Government of the District of Columbia, Department of Transportation (“District”) has 

an immediate continuing need for the proposed Contractor to provide construction support 

services for the above-captioned project. The project is a locally funded project. The 

proposed period of performance is Date of Award through 464 consecutive calendar days to 

parallel the project’s construction activity. 

 

2. ESTIMATED FAIR AND REASONABLE PRICE:  

 

The estimated fair and reasonable price for this extension is $150,000.00 
 

3. FACTS JUSTIFYING SOLE SOURCE PROCUREMENT: 

A. The Contractor completed roadway, utility undergrounding and bridge replacement design 

services for the above-referenced project on February 28, 2018 as the result of a Task Order 

awarded from the Contractor’s Architectural and Engineering Services (“A/E”) contract. As 

the Engineer of Record (EOR) for the project, the Contractor is fully responsible for 

structural design of the subject bridge that will be constructed by the construction contractor. 
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B. During the construction phase, the District needs assistance from the EOR in reviewing 

construction shop drawings, review bid documents, respond to construction Requests for 

Information and other construction engineering related matters. The Contractor has intimate 

knowledge of the project. 

 

C. The Contractor, as the Engineer of Record, is the only one capable of modifying their 

design without shifting associated liability to the District.  

   

D.  For the above-stated reasons, the District did not conduct a market survey. 

 

CERTIFICATION BY CHIEF ENGINEER 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

 

______________     ____________________________________ 

Date       Dawit Muluneh, P.E. 

        Chief Engineer, DDOT  

 

CERTIFICATION BY AGENCY HEAD 

I hereby certify that the above findings are true, correct and complete to the best of my 

knowledge and belief. 

 

____________     ____________________________________ 

Date       Jeffrey M. Marootian    

       Director, DDOT 

  

CERTIFICATION BY CONTRACT SPECIALIST 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

______________     ____________________________________ 

Date       Jeralyn Johnson 

       Contract Specialist 

Office of Contracting & Procurement (OCP)  
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CERTIFICATION BY CONTRACTING OFFICER  

AND RECOMMENDATION 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of the 

sole source method of procurement under the cited authority. I certify that the notice of intent to 

award a sole source contract was published in accordance with Section 404(c) of the District of 

Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code § 2-354.04) and that 

no response was received.  I recommend that the Chief Procurement Officer approve the use of 

the sole source procurement method for this proposed contract.  

 

 

____________     ____________________________________ 

Date       William E. Sharp, Jr.  

       Contracting Officer, OCP 

  

 

DETERMINATION 

Based on the above findings and in accordance with the cited authority, I hereby determine that it 

is not feasible or practical to invoke the competitive solicitation process under either Section 402 

or 403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-

371; D.C. Official Code §§ 2-354.02 or 2-354.03). Accordingly, I determine that the District is 

justified in using the sole source method of procurement.  

 

 

____________     ____________________________________ 

Date       George A. Schutter, III 

       Chief Procurement Officer 

  

 


